



SASV
CONSTRUCTION LLC

ESTIMATE

Sasv Construction LLC
Mid Rivers Mall Dr
St Peter, MO
St Peter, Missouri 63376
United States

Phone: 3145460253

Fax: NO

Toll free: NO

Www.sasvconstruction.com

BILL TO

Bret and Michelle Blackford

Bret Blackford
9805 Bradford Ct
Rock Hill, 63119

bret_blackford@yahoo.com

Estimate Number: 1201

Estimate Date: May 4, 2023

Expires On: June 30, 2023

Grand Total (USD): \$5,978.88

Items	Quantity	Price	Amount
<p>2nd Floor Bathroom Remodeling M. Bathroom Remodeling:</p> <ul style="list-style-type: none"> - remove existing shower surround, shower base, door shower, glass mirror and vanity sink countertop. - Install new Shower waterproofing for Tile Subway design installation. -Niche tile and grout / sealer. - Install new shower pan base. -Replacement of the shower valve. - install new shower glass door/fixtures. - Install new vinyl plank flooring / baseboard / transition piece b/w carpet and flooring. - Detach and reset toilet. - Install new counter sink and faucets (double). - Install new vanity light and mirror glass. <p>LABOR AND MATERIAL INCLUDED (NOT ALL THE MATERIALS)</p>	1	\$5,760.00	\$5,760.00



SASV
CONSTRUCTION LLC

ESTIMATE

Sasv Construction LLC
Mid Rivers Mall Dr
St Peter, MO
St Peter, Missouri 63376
United States

Phone: 3145460253
Fax: NO
Toll free: NO
Www.sasvconstruction.com

Items	Quantity	Price	Amount
MATERIAL INCLUDED	1	\$0.00	\$0.00
Materials that are included:			
- Waterproofing system for the shower.			
- Shower faucet valve / Plumbing fixtures for base also.			
- Transition edge pieces for tile			
- Grout and Sealer			
-Toilet wax ring, and Faucet sink valve key off..			
-CONTRACTOR WILL TAKE ALL THE TRASH/GARBAGE.			
- CONTRACTOR WILL PICK UP ANY MATERIAL NECESSARY.			

Subtotal:	\$5,760.00
Taxes 3.8%:	\$218.88
Total:	\$5,978.88
Grand Total (USD):	\$5,978.88

Notes / Terms

Thank you for contact us.
The above estimate is based solely upon the project description and initial inspection of the project work site. Estimate could change upon discovery of the need for additional work and or materials once the project has started. Any alterations or deviation from the above specifications involving extra costs will be executed only upon written consent by customer and will become an extra charge over and above the estimate. All agreements, contingent upon strikes, accidents, or delays are beyond our control.



SASV
CONSTRUCTION LLC

ESTIMATE

Sasv Construction LLC
Mid Rivers Mall Dr
St Peter, MO
St Peter, Missouri 63376
United States

Phone: 3145460253

Fax: NO

Toll free: NO

[Www.sasvconstruction.com](http://www.sasvconstruction.com)

Notes / Terms

Estimate without contract sign and payment approved, over past due the 30days prices is subject to change.

Thank you! SASV Construction LLC.

60% Payment for Start the project and 40% when the project is completed with sucessfully.